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Wrap Up, Q & A, Next Steps

Joint Base Pearl Harbor-Hickam (JBPHH)

Request for Information (RFI)

Industry Day

14 May 2019
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Site #1: Lake Erie Avenue Parking Lot

PROS
• 8.83 acres/Flat (13-18 ft. elev.)

• Waipio PV solar delivery nearby allowing 

integration into overall power scheme

• Existing roadway access and utilities 

connections

• Development Area 1 (per JBPHH IDP)

CONS
• CLR CDFs: Former bridge crane and rail 

track remnants

• Displacement of parking; outdoor 

laydown/storage areas

• Distance to closest substation

Hickam 

Elementary 

School & Housing

Prevailing Winds
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Site #1: Lake Erie Avenue Parking Lot 

Site Boundary 

and Boundary 

with AT/FP 

Setbacks (Red 

Line)
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Site #2: Buildings 158 & 159

PROS
• 9.25 acres (adjacent 8.9-acre Buildings 

164-166 site); Flat

• Not in tsunami evacuation zone or high-

risk flood zone

• Existing roadway access and utilities 

connections

CONS
• HAMP: High historical significance 

facilities: 158, 164-166; SMZ: Main 

Base (MB) Secondary Zone 2 (SZ2)

• Proximity to family housing, outdoor 

work areas (noise and emissions)

• Development Area 3: Displacement of 

general purpose warehouse space, 

parking, NAVFAC HI fueling station, 

recycling center

Air Force

Family 

Housing

Hale 

Aliʻi

Prevailing Winds

Substation 

C

Marine 

Barracks 

Housing
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Site #2: Buildings 158 & 159 

Site Boundary 

and Boundary 

with AT/FP 

Setbacks (Red 

Line)
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Site #3: Russell Avenue Parking Lot

PROS
• 7.9 acres/Flat (including portion of 

Russell Ave). 

• Existing roadway access and utilities 

connections

• Development Area 1 (per JBPHH IDP)

CONS
• Acreage divided by a character-defining 

feature: tree-lined Russell Avenue

• HAMP: Surrounded by historical 

significance facilities: 1, 140, 154, 167, 

207; SMZ: MB Priority Zone 1

• Displacement of parking; loss of road

Prevailing Winds

Air Force

Family 

Housing



7

Site #3: Russell Avenue Parking Lot 

Site Boundary and 

Boundary with 

AT/FP Setbacks 

(Red Line)

Site Boundary and 

Boundary with 

AT/FP Setbacks 

(Red Line)
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JBPHH EUL Engagement Timeline

DON Resiliency Need

• Hawaii’s energy infrastructure and consumption are unique due to its geographical 

isolation

• Consistent with SECDEF and CNO Strategy – Navy must respond to dynamic 

and rapidly evolving threats

• Proposed power plant is key to future energy security of JBPHH

• Project will improve the power surety of the local community as well as the base

Lease of property for a ~100MW electrical generation  power plant

• Enhances ability to integrate more renewables on base and operate PV during 

Hawaiian Electric grid outages

• Improves island-wide energy resiliency and grid-wide efficiency

• Reduces the potential quantity and duration of outages

IPP Actions

Site Evaluation NEPA

Real Estate Transaction

Design / Start Construction



 

     



  







TBD


TBD TBD

Key:

HQ REPO Actions

CNIC Actions

CNRH/NFHI Actions

NFPAC/LANT Actions

IPP Actions







TBD TBD TBD TBD TBD
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Next Steps

Due Date Due Time Description

17 May 2019 08:00 HST
Email RFI Questions to Megan Schroeder at    

megan.e.schroeder.ctr@navy.mil

31 May 2019 17:00 HST

RFI Response Submittal

Email to:

Debra Kemp, Real Estate Contracting Officer, at 

debra.kemp@navy.mil

AND

Megan Schroeder, Project Support Lead, at 

megan.e.schroeder.ctr@navy.mil

Early 2020 RFP and RFP Industry Day


